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1.0 GENERAL 
 
1.1 Introduction 

 
The following pages set out the control requirements for the specialist lighting of Station Hill, Reading, Phase 2 
Podium Landscape areas, as designed by dpa Lighting Consultants London (dpa). 
 
It should be read in conjunction with all other relevant dpa project drawings and specifications. 
 
The lighting shall be operated via an architectural Lighting Control System.  It shall be designed and specified in 
accordance with the client/operators requirements. 
   
The Lighting Control System will enable the selection of pre-programmed lighting scenes to provide differing 
atmospheres to exactly suit the client/operators requirements. 
 
The lighting typically consists of luminaires which are dimmable or switched by various protocols. 
 
1.2 Lighting Control Concept 
 
The Lighting Control System shall be user friendly, intuitive to use, flexible and capable of accommodating future 
changes and expansion.  
 
The following Project Areas will be operated by a Lighting Control System capable of providing numerous pre-set 
lighting scenes via a variety of control methods: 
 

a. Garrard Street 
b. Garrard Street Bridge 
c. Station Hill Plaza 
d. Pocket Park 
e. Station Square 
f. The Rest 

 
Each area shall be separated for lighting control purposes and will operate with its own scenes and be capable of 
being operated independently from all other areas. 
 
The Project Areas shall be controlled directly via: 
 
Automatic Operation 

• Photocell 

• Astronomic Time Clock 
 

 
Manual Operation  

• Lighting Scene Control Panels 

• Portable Electronic Devices 

• Head End Computer 
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The following notional automatic scenes will be required: 
 

• Scene 01 - Evening 

• Scene 02 - Night 

• Scene 03 - Curfew/Close 

• Off 
 
Each scene shall comprise any combination of control groups assigned an output between 1% and 100%, or ‘on’ / 
‘off’, independent of any other control group within any individual scene. 
 
Any group of luminaires/control channels shall be capable of being independently dimmed or switched without 
affecting any other channel within that scene. 
 
Other specific event lighting is to be supplied by specialist Audio Visual/Events Company/Consultants and is not the 
responsibility of dpa.  Any Event Lighting Control System must be capable of interfacing with the Architectural 
Lighting Control System. 
 
 
2.0 OPERATION 
 
2.1 Outline of Operation 
 
The operation of the Lighting Control System shall be based around the concept of lighting scene control, where a 
lighting scene can comprise all or any of the independently controlled lighting groups set to provide stable, flicker 
free operation to any programmed output level between 0.1% and 100%, or ‘on’ and ‘off’ in a switched circuit.  
 
Fade times can be attributed to each scene thus enabling gradual changes in lighting states to take place.  
 
Appropriate control protocols, in combination with suitable control devices shall be specified to meet the following 
requirements: 
 
Dimming: 

• Dimming equipment, transformers/control gear/drivers are required to allow luminaires to dim to 0.1% of 
power without perceptible flicker. 

• Dimming should follow a visually linear path. 

• DALI dimming systems must offer dimming in a minimum of 254 power increments, allowing fine 
adjustment of output level. 

 
Switching: 

• Switching Equipment is required to switch on/off luminaires instantly without perceptible flicker. 
 
The Lighting Control System shall accommodate any combination of the following protocols: 
 

• Adaptive, Leading/Trailing Edge Phase Dimming 

• Analogue 1 -10 V 

• Digital Serial Interface (DSI) 

• Digital Addressable Lighting Interface (DALI)  

• Digital Multiplex (DMX512)  

• Relay/Switched control 
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The Lighting Control System shall be capable of providing a minimum of 64 different lighting scenes per zone/area, 
which once programmed, can be selected by one or more of the following means: 
 

• Astronomic Time Clock 

• Photocell Light Sensor 

• Head End Computer 

• Portable Electronic Devices/Tablets 

• DMX Input 

• Internet Protocol Network Interface 

• Building Management System 
 
The operation and integration of these various devices is included within the Equipment Section. 
 
2.2 Emergency Back-up System 
 
The emergency back-up system shall provide a back-up lighting scene in the event of a failure in any of the central 
control elements. 
 
The back-up scene shall not be dependent on any of the central control elements. 
 
Upon restoration of normal operation, the Memory Scene Controller will automatically select the lighting state which 
would normally be prevailing at that time. 
 
2.3 Emergency Lighting  
 
The Lighting Control System must have the ability to facilitate emergency lighting operation and testing within the 
public areas.  
 
2.4 System Integration  
 
The Lighting Control System shall be able to interface with the Building Management System.   
 
The manufacturer/supplier must be able to provide examples of previous successful integration with the Building 
Management System, and have the relevant proprietary software and hardware. 
 
 
3.0 EQUIPMENT  
 
3.1 General System Specifications 
 
All items of equipment shall be fit for purpose, conform to all relevant International Electrical Safety and 
Construction Standards and other local regulations and standards applicable to the Region within which the Project 
site is located. 
 
The manufacturer/supplier shall be responsible for ensuring that the dimming/switching modules used are suitable 
for controlling the loads as specified in dpa’s Lighting Control Schedules. 
 
The operational capacity of the system shall be capable of being expanded via the addition of hardware and 
software, enabling seamless operation and control of the expanded system, if so required. 
 
The selected manufacturer/supplier must confirm all interconnecting cable requirements and suitability of cable 
routes with the Contractor. 
 
The selected manufacturer/supplier must confirm that the cable routes and equipment locations chosen shall not 
result in any adverse interference, which shall affect the operation of the Lighting Control System or of any other 
equipment or cables in the vicinity. 
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The selected manufacturer/supplier shall fully commission the system after installation by the Electrical Contractor 
and demonstrate its correct and full operation, as defined in the commissioning and scene setting section of this 
document. 
 
The location of all Lighting Control Equipment shall be agreed with the Client/MEP Consultant prior to any 
installation works, and be detailed in the contract documents.  Equipment shall be located in clean, dry 
ventilated/conditioned environments to manufacturer/suppliers detail and specification. 
 
The Lighting Control System shall be manufactured and installed in accordance with the latest edition of IET Wiring 
Regulations and other local wiring regulations applicable to the region within which the project site is located. 
 
All mains voltage equipment shall be suitable for operation on the local mains supply in the region within which the 
project site is located and shall be capable of operating normally on voltages in accordance with the manufacturer’s 
recommendations. 
 
All extra low voltage equipment will operate on a voltage as determined by the manufacturer in accordance with 
relevant protocols. 
 
All necessary control modules, control panels and interfaces shall be provided to meet the control requirements of 
the specified lighting system as detailed within relevant dpa documents & drawings.  
 
Compatibility of light sources, their associated control devices/drivers and the Lighting Control System is to be 
verified by the Electrical Consultant/Installing Contractor prior to installation. 
 
Listed control channels should not be read as circuit design schematics.  Electrical Consultant/Contractor to 
determine circuit breakdown based on electrical load. 
 
The selected Lighting Control System manufacturer/supplier must identify a minimum of three recently completed 
installations in the Region within which the project site is located that are in accordance with this Lighting Control 
System Specification and if requested, show the Lighting Consultant/Design Team one completed installation that 
functions to the Lighting Consultant/Design Team’s satisfaction. 
 
3.2 Equipment Schedule 
 
All items shall be supplied by a single manufacturer/supplier to form a complete, independent Lighting Control 
System.  In addition, the manufacturer/supplier shall include any other items necessary in order to ensure the 
correct operation of the Lighting Control System in accordance with this specification.   
 
KNX derived lighting control systems do not meet the requirements of this document and are NOT acceptable. 
 
The Tenderer shall provide written confirmation of any deviation and non-compliance from the requirements of this 
Performance Specification. 
 
3.3 Memory Scene Controller 
 
The Control Modules specified shall be controlled by one or more microprocessor-based Memory Scene Controllers 
which shall provide all the following functions: 
 

• The Lighting Control System shall be capable of processing multiple inputs and outputs concurrently. 

• The Memory Scene Controller shall be capable of storing, and fade processing on command, a minimum 
of 64 independent lighting scenes per area, over the number of control channels specified. 

• The Lighting Control System shall store all information relating to scenes, interfaces and operations within 
non-volatile memory. Memory shall be capable of retaining information for a minimum period of one 
month without system power, and shall not be corrupted on power-up or power-down of the system. 

 
The assignment of levels for any or all control channels in each scene, and all other assignable parameters shall be 
by laptop P.C. or other mobile device. 
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Where the Lighting Control System interfaces with other systems, functionality for external interfaces will be defined 
by the M&E Consultant / Contractor/AV Consultant or Systems Integrator. In these instances the lighting control 
system must function without detriment to the lighting control requirements. 
 
3.4 Control Modules 
 
The Control Modules shall be able to accommodate the stated load types and functions (e.g. Switched, Dim 1-10 V, 
DALI, DSI, DMX etc.) as identified within the associated dpa Lighting Control Schedule.  
 
Modules may be spilt for various zones and may be located in a single electrical room, or separately in a number of 
different rooms as specified by the electrical engineer.  
 
Where multiple Control Modules are required, these modules shall be linked together with control cable (to the 
Lighting Control System supplier’s specification) to enable complete operation of the whole system from any 
location. 
 
Where a module is capable of outputting multiple protocols or phase dimming types the output or phase dim type 
shall be indicated within the system software. 
 
All labelling must include reference to the Control Group numbers identified by dpa within their lighting control 
schedule(s). 
 
All Control Modules used shall be suitable for controlling the loads as specified. 
 
As indicated within the Lighting Control Schedule, a number of control channels/zones may require more than one 
control module to cater for the electrical load.  The manufacturer/supplier shall provide a schedule clearly indicating 
the allocation of Control Modules for each control zone/area within the system software. 
 
The Control Modules shall be supplied fully wired and suitably labelled by permanent means.  Final load circuits 
shall be labelled in accordance with the final electrical load circuit designation as detailed in the contract 
documents. 
 
The Control Modules shall be in the form of rack or wall mounted enclosures, with segregated termination areas for 
mains and extra low voltage control wiring.  
 
Removable panels shall be provided to gain easy access to the termination areas for connection and servicing. 
 
The Control Modules shall contain MCB protection with additional final circuit protection if required by the Electrical 
Engineering Consultant.  The MCB’s shall be readily accessible, to enable them to be changed or added to on site if 
conditions change.  The type of MCB used shall be selected to prevent nuisance tripping due to surge currents, 
when a load is switched to full on, whilst at the same time providing adequate protection. 
 
The Control Modules shall, at full rated loads, require no integrated cooling fans and shall maintain the equipment 
contained therein at a safe operating temperature, in ambient temperatures up to 50 degrees Centigrade. 
 
Where more than one Control Module is required within the same location or across multiple locations, these 
Control Modules shall be linked together to enable operation of the whole system based on user inputs from any 
location, based on lighting control strategy and commissioning requirements. 
 
3.4.1 Astronomic Time Clock 
 
A programmable Astronomic Time Clock shall be the primary mode of control for the day to day operation of the 
lighting scenes within the Project Areas. 
 
The Astronomic Time Clock shall enable any programmed time of day to be used as an input trigger. 
 



Lighting Controls System Performance Specification – SHRN-DPA-S2-ZZ-SC-Y-0003 
Project: L8147 – Station Hill, Reading – Phase 2 Podium Landscape 
Revision: T01 
Date:  25th November 2020  

 

dpa lighting consultants London, 1 Aylesford Street, London, SW1V 3RY, UK 
Tel: +44 (0)20 3142 6300    Email: london@dpalighting.com  Page: 7 of 10  
 

The Astronomic Time Clock shall be capable of recalling programmed scenes based on the following: 
 

• Time of day 

• Day of the week 

• Sunrise 

• Sunset 

• Timed commands relative to any of the above. (eg. Sunset + 1 hour)  

• Specific calendar dates or ranges (eg. holidays/special events) 
 
The Astronomic Time Clock must be able to identify, or manually input the Project’s global latitude and longitude 
settings, enabling the variation of seasonal sunrise and sunset timings relative to the Project’s location. 
 
The Astronomic Time Clock shall include memory and be capable of sufficient commands to recall all scenes within 
a project independently from each other. 
 
3.4.2 Photocell Light Sensors 
 
The Lighting Control System must be able to monitor external daylight levels via externally mounted photocells. 
 
These daylight levels will permit the system to select pre-set lighting scenes in response to available daylight for 
optimum light levels and energy savings. 
 
Light measurement shall be by means of a linear photodiode or equivalent.  Light measurement by lower cost, 
lower performance devices e.g. Light Dependent Resistors, is not permitted. 
 
It shall be possible to configure a single photocell sensor to control multiple lighting groups to different levels of 
illuminance. 
 
The final location of Photocell Light Sensors is to be agreed with the Architect and Electrical Engineer. 
 
3.4.3 DMX Control 
 
Where DMX control, or interfaces, are required the Lighting Control System supplier and third party DMX product 
supplier shall ensure that the necessary software & hardware is provided to enable seamless operation of the 
luminaires/devices without any interference to the normal operation of the Lighting Control System. 
 
3.4.4 Head End Computer 
 
The lighting control system manufacturer/supplier is to allow for the supply and installation of their software on a 
suitable client computer. 
 
The software will allow for the manual operation of the Lighting Control System and allow the selection of pre-
assigned scenes, raise and lower capability and on/off.  
 
The software will also allow for interrogation of the Lighting Control System to identify usage statistics, power 
consumption over time, etc. Where applicable (DALI systems, etc.) maintenance feedback reports will be possible 
to generate to assist the client with fault finding and ongoing maintenance of the systems. 
 
Password protection is required to limit access to the software and advanced editable functions. 
 
The lighting control system manufacturer/supplier is to identify any additional requirements required to interface 
between the lighting control system and client’s identified head end computer (eg. Ethernet, firewall, ISP, minimum 
specification computer, operating system, etc. as required). 
 
The lighting control system manufacturer/supplier will identify the capabilities of their proposed head end computer 
software to the client, engineer and dpa for review. 
 
3.4.5 Portable Electronic Devices/Tablets 
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Password protection is required to limit access to advanced editable functions. 
 
Any feature which permanently alters scene setting within a space must be password protected. 
 
 
3.4.6 Internet Protocol Network 
 
Where the Lighting Control System uses IP based protocol to communicate for all interfaces (including 
automatic/dynamically generated), all function and control groups must be clearly labelled and described.  The 
descriptions of control groups and scene names are to be agreed with dpa. 
 
Any access methods on computer devices must be password protected for each editable level to ensure protection 
of the system.  All passwords must be advised to the appropriate client/operator representative(s) and to dpa for 
archive records. 
 
3.4.7 Building Management System 
 
The Lighting Control System shall be capable of interfacing with a maximum of 4 outputs from the BMS to facilitate 
essential over-ride provision when required.  The methodology and protocol to achieve this will be determined and 
agreed by the Lighting Control System manufacturer/supplier as part of his Tendering Process. 
 
3.5 Recommended Manufacturers 
 
The selected Lighting Controls System Manufacturer/Supplier must identify a minimum of three completed 
installations that are generally in accordance with this Lighting Controls System Specification and if requested, 
show the Lighting Consultant/Design Team one complete installation that is to the Lighting Consultant/Design 
Team’s satisfaction. 
 
The Lighting Control System, as defined above, shall be provided by the following manufacturer/ supplier.  
 

Manufacturer / 
Supplier 

Contact Details 

Eaton Lighting 
Systems 
 

Contact: 
Address: 

Paul Burgess 
20 Greenhill Crescent 
Watford Business Park 
Watford, Herts, WD18 8JA, UK 

 
Tel: 
Mob: 
Email: 

 
+44 (0)1923 495 495 
+44 (0)7721 521 900 
Paulburgess@eaton.com 
 

 
 
4.0 INSTALLATION  
 
4.1 General Installation 
 
The Electrical Contractor shall install the Lighting Control System, make all connections, pre-test the installation and 
make it available to the Lighting Control System supplier for commissioning.  The Contractor will then work with the 
Lighting Control System supplier through to project completion and the successful operation of the Lighting Control 
System as determined by dpa and the Client/Operator. 
 
The Electrical Contractor shall ensure that the Lighting Control System is accurately installed against co-ordinated 
drawings with all critical information being properly recorded and provided to the Lighting Control System supplier 
for the purpose of system commissioning. 

mailto:Paulburgess@eaton.com
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4.2 Commissioning & Scene Setting 
 
This will be undertaken in two stages: 
 
Stage 1: Commissioning (Manufacturer/Supplier and Electrical Contractor) 
 
Prior to final scene setting the following steps shall be undertaken and completed to the satisfaction of dpa. 
 
Verification that all luminaires are controlled correctly from 0.1% - 100% with no flicker, or on/off, via their specified 
protocols and within their prescribed control channels/groups as detailed in the relevant dpa drawings, 
specifications and control schedules. 
 
Label all control channels/groups within commissioning software according to dpa’s drawings, specifications and 
schedules. 
 
Demonstrate to dpa that all of the above have been successfully completed during a full commissioning visit 
following completion of the electrical installation, suitably verified, tested and fully operational. 
 
 
Stage 2: Scene Setting (dpa, Client/Operator, Manufacturer/Supplier and Electrical Contractor) 
 
The on-site scene setting is to be undertaken by dpa and the Lighting Control System commissioning engineer(s). 
 
dpa, with the Lighting Control System commissioning engineer(s) in attendance, will provide a final demonstration 
to the Client/Operator for approval prior to final sign off. 
 
It is expected that the Electrical Contractor will be present and available during the scene setting process. 
 
Depending on the size of the Project and the Lighting Control System it may be necessary for a minimum of two 
competent Lighting Control System commissioning engineer(s) to be present and able to work in separate areas of 
the project site concurrently to facilitate the scene setting process. 
 
During the scene setting process the Lighting Control System commissioning engineer(s) must be able to locate 
themselves within the area being commissioned, with a good view of the space and the installed lighting. 
 
The on-site programming days shall include an allocation of time to train one or more of the Client’s/Operator’s staff 
in the operation of the system. 
 
A sizeable proportion of the scene setting shall occur during the hours of darkness, outside of normal working 
hours.  Allowance for this out-of-hours work shall be included within the Lighting Control System 
manufacturer/supplier’s quotation. 
 
The system will be fully commissioned and programmed by the manufacturer/supplier’s own trained engineers. 
 
The hardware and software for commissioning shall be made available to the Client and dpa at no extra cost. 
 
The Lighting Control System must be controllable during both commissioning and scene setting stages, such that 
all luminaires/groups are controllable via mobile devices within the field of view of the consultants. 
 
Remote or off site programming or commissioning protocols will not be accepted. 
 
The Lighting Control System Manufacturer/Supplier is to retain copies and back-ups of all the programmed scenes 
set up during this Commissioning & Scene Setting Stage. 
 
Consideration to cable connection or wireless access points should be given. 
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Lighting Control System and commissioning software/process must allow for access to all control groups within an 
area from a single access point in a simple and timely manner. 
 
For spaces with natural light the scene setting process will occur throughout the day and night to ensure the correct 
balance of natural and artificial lighting.  Allowance for site attendance outside of typical working hours is required. 
 
Throughout the commissioning process it is expected that automatic back-ups of the system will be made at 
maximum 30 minute intervals, to facilitate a faster re-commissioning in the event of any error. 
 
The Lighting Control System supplier shall provide dpa and the Client with a digital-copy of the system configuration 
and scene set-values. 
 
This digital copy will allow the system to be easily reprogrammed should the system memory become corrupted or 
destroyed. 
 
4.3 Manufacturer After Sales Service & Support  
 
The Lighting Controls Manufacturer/supplier shall adopt a ‘no quibbles’ policy in relation to the on-site, short notice 
substitution or re-specification of control modules or any other parts/services required by the Installing 
Contractor/Lighting Consultant such that project completion and deadlines are achieved.  Such parts or services 
shall be made available within 24hours of request. 
 
All equipment provided by the manufacturer/supplier shall be guaranteed for a period of not less than 24 months 
from the completion of commissioning.   
 
During the guarantee period, a repair and replacement service shall be provided for all items of equipment supplied, 
within a maximum of 24 hours from notification of a fault. 
 
Telephone support shall be made available to the Client/Operator on an on-going basis. 
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