
West elevation

Significant tapered crack refer to
section 3.2.1.ii on Structural report.
Cracked stone to be stabilized and
tied back to brickwork using Helifix
Cemties and grout, and the cracks
and joints are pointed using an
appropriate lime mortar mix and
made weathertight.

Pediment leaning outwards refer
section 3.2.1.iv on Structural report.
Please confirm on site and if
required pediment to be tied back
to new structure provided within the
roof space over the arch.

A slight near vertical crack/scar
refer to section 3.2.1.vi on
Structural report.
Cracked mortar to be carefully
removed and open joints/cracks to
be repointed using an appropriate
lime mortar, cracked stones to be
tied back to brickwork using Helifix
Cemties and grout or similar.

Poorly executed repairs of
pediment's cornice refer section

3.2.1vii on Structural report.
Allow for PS sum for repairs subject

to detailed inspection on site

Very slight cracks refer section
3.2.1.viii on Structural report.
Cracks to be re-pointed using an
appropriate lime mortar mix and to
be monitored as part of building's
maintenance strategy.

A slight near vertical crack/scar
refer to section 3.2.1.ix on

Structural report.
Crack to be re-pointed using an

appropriate lime mortar mix and to
be monitored on a 6-monthly basis

for 2-3 years.
Localised fissure/fracture refer to

section 3.2.1.x on Structural report.
PS sum to be allowed for repairs

subject to discussion with
competent stone mason.

Localised and severe erosion refer
to section 3.2.1.xi on Structural
report.
Allow for worst affected stones to
be repaired/renewed subject to
discussions with a competent stone
mason.

Localised erosion refer to section
3.2.1.xii on Structural report.

PS sum to be allowed for
repairs/stabilise stoneowork in this

location.

PHASE 1: To collect cast iron gates and
cart away by means of truck mounted hi-ab,
to workshop. Manufacture new cast iron
components to replace missing hinge stile
and closing strip, shot blast and prime,
having removed all central flower castings,
carry out repairs and repaint in high load
black gloss. Return gates to site and
re-hang. Carry out Thermotech
super-heated steam clean to entire facade.
Allow for 20no indent repairs to ashlar.
Rake out and re-point stonework (150 lm)

PHASE 1: Dismantle south end of the
pediment (approx 3 stones). Tie crack using
Helifix system, pack voids and make good.
Re-fix the stone and re-point.

PHASE 1: Temporary support for lintel,
remove 3no. weathered jambs. Make
templates for stone manufacture and
supply 3 no. new jambs in Stoke ground
Bath Stone 150x150x600mm. Fix new
jambs using ss dowels and epoxy resin.
Re-point as necessary.

PHASE 1:To provide alarmed access
scaffolding to front facade with timber
hoarding 2m high and temporary access
gates to cemetery for the duration of the
project.

Section of previous repair come
away from the parent stone refer

section 3.2.1v on Structural report.
The whole cornice to be inspected

off a more secure tower and PS
sum to be allowed for

repairs/renewal. Recommend
debris netting is installed to

minimize risk or pieces of stone
falling.

East elevation

Tapered vertical crack refer section 3.2.3.iii
on Structural report.
Cracks to be re-pointed using an
appropriate lime mortar mix and to be
monitored as part of building's maintenance
strategy.

Fractured and loose stones refer section
3.2.3.iv on Structural report.
Loose stones to be removed and or netting
is installed as soon as possible. PS sum
set aside to the repair the cornice.

Horizontal crack below cornice refer section
3.2.3.v on Structural report.

Localised opening-up works/ investigations
are undertaken to investigate cause of the

movement.

Severe erosion/weathering to
section 3.2.3.vi on Structural report.

PS sum to repair/renew stone in
this location.

Very slight cracks refer section
3.2.3.vii on Structural report.
Cracks to be re-pointed and the
Bath Stone to be tied back to
underlying brickwork using Helifix
Cemties and grout or similar.

Very slight vertical cracks and open joints
refer section 3.2.3.viii on Structural report.
Cracks to be re-pointed using an
appropriate lime mortar mix and to be
monitored as part of building's maintenance
strategy.

Very slight vertical cracks and open joints
refer section 3.2.3.ix on Structural report.
Cracks to be re-pointed using an
appropriate lime mortar mix and to be
monitored as part of building's maintenance
strategy.

Slight tapered crack refer to section
3.2.3.xi on Structural report.

No immediate concern no action
needed.

Remains of a previous accretion refer
to section 3.2.3.xii on Structural report.

Cement mortar to be removed and
replaced with permeable materials.

Repairs to be undertaken to the
pilaster where brick has been inserted

into the pilaster. TBC with Council.

Minor corrosion to steel plates
refer to section 3.2.3.xiii on

Structural report.
Plates and treaded bars to be

re-coated.

North elevation

Slight cracks and open joints refer
to section 3.2.2.ii on Structural

report.
Cracks to be pointed with an

appropriate lime mortar mix and
open joints in the cornice to be

made weathertight.

South elevation

Very slight cracks and evidence of repair
refer section 3.2.4.ii on Structural report.
Cement mortar to be replaced with more
appropriate material. Cracks to be
re-pointed using an appropriate lime mortar
mix and to be monitored as part of
building's maintenance strategy.

Historic crack and evidence of damage to
mouldings refer section 3.2.4.iii on
Structural report.
TBC on site before confirming the nature of
remedial works required.

Down-pipe discharges onto ground which
may cause damp issues and subsidence.
TBC on site if this can be connected to
existing connection on site as there is no
space for a soak away within site that
complies with building regs.
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