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RF12—6.vi (12no specialist
repairs to merlons and crenels)

RF12-6.vii (rake and repoint 6m’
defective mortar between bricks)
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RF12 RF16

RF12-6.ii to 6.iv (rake
and repoint 3m?
mortar joints for

crenellated parapet,
rebed loose copings)

RF12-6.i (clean parapet,

copings and string courses)

RF12-6.xi (rake and repoint
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arches and colonettes) J/
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RF14—6.vi (remove and pio =i
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rebed 4no. loose
terracotta copings)

RF12-6.v (rake and
repoint 9m mortar
joints for projecting
string courses)

RF12-6.xii (check
security of slate
louvers)

RF12-6.ix (review
surface level erosion

and report condition)

RF12-6.x (rake and
repoint 2m* broaches
and decorative stone)
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RF14—6.iv & 6.viii (rake and

repoint 10m? defective mortar
between terracotta parapet and
1.5m terracotta copings)

RF12-6.viii (remove
and replace 5no
defective bricks)

RF14—6.xi (wall condition to be RF14—6.iii (rake and
investigated and up to 15no repoint 10m? defective
bricks replaced if required) mortar between bricks) ’
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RF16—6.i (clean copings)
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RF16-6.ii to iv (rake and
repoint 13m mortar to
gable coped parapets and
check security/fixings)
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RF17-6.ii & iii (rake and
repoint 18m mortar to
gable coped parapets and
check security/fixings)
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RF13—6.i (rake and repoint 20m’ defective mortar)

RF13-6.iii (remove and replace 20no defective bricks)

19 - Proposed Remedial Works to Brickwork and Parapets (RF12, RF14, RF16 & RF17 External Face)

O Elevation
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RF15-1.v & 1.vi (remove
mortar flaunching, inspect
DPC and clean)

\

RF12-6.vi (12no specialist
repairs to merlons and crenels)

RF12-6.vii (rake and repoint 6m’
defective mortar between bricks)

RF12-6.i (clean parapet,
copings and string courses)

] RF12-6.i to 6.iv (rake
Z/él%/////% and repoint 3m’
/ VV mortar joints for

7,

crenellated parapet,
rebed loose copings)

RF12-6.v (rake and

77 7 7 repoint 9m mortar

RF12-6.xi (rake and repoint
1m’® defective mortar to
arches and colonettes)

joints for projecting
string courses)

RF12-6.xii (check
security of slate
louvers)

NN\
AN

RF12—6.ix (review
surface level erosion

and report condition)

i RF12-6.x (rake and

/ repoint 2m* broaches

7 and decorative stone)

RF12-6.xiii (derust

RF12-6.ii to 6.iv (rake
and repoint 3m’

mortar joints for
crenellated parapet,
rebed loose copings)

RF12

’ RF15—1.v & 1.vi (remove
mortar flaunching, inspect
DPC and clean)

and paint patch plate
tie rod and bolt)

S A—

O 2 Elevation 08 - Proposed Remedial Works to
Brickwork and Parapets (RF12 External Face)
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RF12-6.v (rake and
repoint 9m mortar
joints for projecting

string courses)

RF12-6.xii (check
security of slate
louvers)

RF12-6.ix (review
surface level erosion

and report condition)

RF12-6.x (rake and
repoint 2m* broaches
and decorative stone)

RF12-6.viii (remove
and replace 5no

defective bricks) /"

RF12-6.xiii (derust

and paint patch plate

tie rod and bolt)

RF12-6.vi (12no specialist
repairs to merlons and crenels)

RF12

RF12-6.i (clean parapet,
copings and string courses)

RF12-6.vi (12no specialist
repairs to merlons and crenels)

RF12-6.vii (rake and repoint 6m’
defective mortar between bricks)

RF12-6.i (clean parapet,
copings and string courses)
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RF12-6.xi (rake and repoint
1m?® defective mortar to
arches and colonettes)

RF15-1.v & 1.vi (remove
mortar flaunching, inspect
DPC and clean)

RF15—1.iv (install new 1no

|
RF14

RF12-6.ii to 6.iv (rake
and repoint 3m’
mortar joints for

crenellated parapet,
rebed loose copings)

RF12-6.v (rake and

7] repoint 9m mortar

air bricks per chimney flue) =

joints for projecting
string courses)

RF12-6.xii (check
security of slate
louvers)

RF12-6.ix (review
surface level erosion

and report condition)

RF12-6.x (rake and
repoint 2m* broaches
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Elevation 09 - Proposed Remedial Works to

RF15—1.vii (replace 5 ' A
no. defective bricks)

RF12-6.vii (rake and repoint 6m’
defective mortar between bricks)

RF12-6.xiv (remedy efflorescence
and investigate further)

‘.I' and decorative stone)

RF12-6.xi (rake and repoint
1m? defective mortar to
arches and colonettes)
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RF1
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)

RF14-6.ix (clean copings)

Brickwork and Parapets (RF12 External Face)

1:50

RF15-6.v (Remedy
efflorescence, remove and
replace 5no. defective
bricks, rake and repoint
3.0m’ defective mortar)

B\

Elevation 10 - Proposed Remedial Works to

RF14—6.iii & 6.vii (rake
and repoint 0.5m?
defective mortar
between bricks and

1.5m stone copings)

04

Brickwork and Parapets (RF12 External Face)

RF12-6.ii to 6.iv (rake

and repoint 100%
mortar joints for
crenellated parapet,
rebed loose copings)

RF12-6.i (clean

parapet and copings)

RF12—6.vi to viii (rake and
repoint 100% defective mortar
between bricks, replace 10
no. defective bricks and
rebed existing loose bricks)

Elevations 11 to 18 - Proposed Remedial Works to

Brickwork and Parapets (RF12 Internal Face)
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General Works:
The below works are to be undertaken to all roofs:

NOTES:

1. This drawing has been based on the following survey
information prepared by others.

e Initial issue as per SOVA240903 MBS - received 17th January
2026.

e Updated sections as per SOVA240903 MBS REV A - received
26th February 2026.

2. Further detail has been added to embellish the surveyed
information this has been based on:

e  Photographs taken from site visits from May 2024 onwards.

e Images of drone survey prepared by others October 2024.

e Opening up works carried out September to December 2025

3. As the above information is not fully intrusive and exhaustive
the Main Contractor needs to investigate and take
measurements prior to any ordering of building materials
dependant on this information.

Al dimensions must be checked by the contractor before
commencing work on site.

No deviation from this drawing will be permitted without the
prior written consent of the Architect.

This drawing is to be read with all relevant Morse Webb Ltd,
Structural, M&E and Specialist drawings, reports and
specifications.

Any discrepancies in dimensions or details on or between these
drawings / reports / specifications should be brought to the
attention of Morse Webb Ltd in writing for clarification.

Refer to S.Eng drawings and documents.

Parapet Walls and Coped Gables

I:l Remove all defective existing bricks. Supply, bed, and point new
individual bricks to replace removed bricks. To match existing
appearance on a like for like basis.

7 Remove all loose and displaced existing bricks and natural
2 stone copings. Reuse, rebed, and repoint existing individual
bricks to match existing appearance on a like for like basis.

2

7 Assess mortar joints between terracotta bricks and terracotta
o, coping stones along coped gables and parapet-watls, Rake out
existi efecti d repoint using lime mortar / a

g-d e-mortar-an
mortar to match existing.

v Remove all loose and displaced existing terracotta copings.
2 Reuse, rebed, and repoint existing individual copings to match
existing appearance on a like for like basis.

7771 Investiqate causes of damp/efflorescence to brickwork. Remove

““““ salts/efflorescence and carry out remedial works. Remove and
replace existing defective bricks with new bricks, bedded and
pointed in mortar to match existing. Rake and repoint open /
defective existing brickwork mortar joints in mortar to match
existing.

7771 Refix or remove and replace loose / defective / lifting lead

————— flashings to coped gables and repoint fixing mortar joints.

|:| Remove all moss / vegetation / staining and clean existing
brickwork, terracotta bricks, natural stone coping stones, and
terracotta coping stones along all coped gables and parapet
walls.

I:l Supply and fix new natural stone coping stones to coped
gables and parapet walls to replace defective existing coping
stones.

<] Supply and fix new terracotta coping stones to coped gables
NN and parapet walls to replace defective existing coping stones.

P Inspect pinnacles and finials at high level and report condition.
% Allow for localised / isolated minor repair to terracotta, and
repointing of open and defective mortar joints.

I:l Remove brick copings, tile creasing, and flashings to parapets

and cart away. Carry out localised brickwork repairs and repoint
mortar joints. Raise parapet height, supply and lay new DPC,
new plain clay tile creasing, and new brick on edge copings,
bedded and pointed in lime mortar to match existing.

I:l Remove defective modern sheet upstand to parapet wall and
replace with new sheet upstand to match existing material /
detail.

@ Remove and replace existing plain clay roof tiles. Lay new tiles
on new pre—treated softwood battens to match existing on a
like for like basis. Exact locations TBC on site.

@ Remove 100% existing leadwork dressings, flashings, and aprons

over/to existing patent glazing / roof lanterns and redeem
salvage value. Supply and fix new lead apron linings, dressings,
and flashings.

Key Plan

00/20.03.26  Issued as Planning

revision/date note

Specidlist to inspect existing lightning protection system and review installation /
testing certificates to ensure it is in accordance with current standards and
requlations (in collaboration with all roofs RF7 to RF23). Locally remove the existing
lightning protection system where required to undertake works to the roof, and refix
existing system when roof works are finished.

Remove existing mansafe fall arrest system and cart away. Supply and fix new
mansafe fall arrest system in full accordance with British Standards and specialist
recommendations and design scheme to enable access for maintenance.

Specialist to inspect existing bird proof system and determine its suitability. If
required, remove existing bird proof system, including all adhesive and fittings from
the building’s structure and fabric. Specialist to design, supply and fix new bird
control and bird proofing to roof including replacement bird—proof netting and/or
anti—perch spikes.

Remove all dirt debris, and rubbish from all roof voids and cart away.

Inspect all chimneys at high level to determine repairs. Condition of existing
flaunching to be reviewed and flues to be inspected for natural ventilation at head
and former fireplace level. Repairs and remedial works to be reviewed on site.
iCONTRACTOR'S DESIGNED PORTION: Specialist Consultant / Subcontractor to propose
and design all fire safety measures, including fire separation / stopping to ensure

existing and proposed compartmentation / separation is achieved. Collateral warranties

to be provided for all works.

CONTRACTOR’S DESIGNED PORTION: Specialist Consultant / Subcontractor to specify all
fire stopping to services which pass through all designated fire protected floors, walls,

and ceilings. Inspect and monitor installation and certify the installation on site to

ensure it meets all fire safety standards and requirements. Collateral warranties to be

provided for all works.
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