
Patent glazing system. Section
through glazing bar.

Existing ceiling construction

Existing timber joists re used where possible.

Air and vapour control membrane laid in

accordance with manufacturer's

recommendations and standard details.

Lapped over existing joists.

New insulation laid between existing roof /

ceiling timbers to match depth of timbers

Continuous insulation laid over to cover

timber joists.

Timber boards for access decking over.

(layout to be as current)

Existing ceiling construction retained.

Existing timber joists re used were possible.

INTERNAL SPACE

(HEATED)

INTERNAL ROOF SPACE

(UN HEATED)

INTERNAL SPACE

(HEATED)

EXTERNAL Roof fall to be maintained based on existing

build up.

BBA certified cold applied liquid roof system

vapour barrier

New timber deck.

Replacement flat roof finish

Lantern ridge with extended lead dressing.

INTERNAL ROOF SPACE

(UN HEATED)

Lead flashing over ridge dressed down over

ply onto head of glazing.

INTERNAL

(EITHER UN HEATED ROOF SPACE OR HEATED )

EXTERNAL

EXTERNAL

Powder coated aluminium cover strip

(Rectangular profile).

Thermally broken powder coated aluminium

glazing bar  between fixing points.

Fixing point at head and base back to

glazing bar at head and base.

Double glazed between bars.

Replacement timber ridge, fillets and packing

with ply deck over from ridge to head of
glazing.

Insulation to voids

Existing timber rafters re used where

possible

Existing timber ridge re used where possible

Head fixing to timber (retained where

possible).

Glazing bar

Insulation to depth available whilst retaining

minimum upstands at perimeter.

Vapour barrier on primer

Space between roof joists retained.

08

09 Standard Ridge11

Lead flashing over ridge dressed down over

head of glazing.

Replacement timber ridge

Insulation to voids

Existing metal and timber roof structure

retained to Structural Engineer's detail.

INTERNAL

(EITHER UN HEATED ROOF SPACE OR HEATED )

EXTERNALEXTERNAL

INTERNAL ROOF SPACE

(UN HEATED)

INTERNAL SPACE

(HEATED)

16

02 Replacement flat roofing finish.

Thermal upgrade between and over

joists in pitched cold roof.

Patent glazing to pitched leaded
eaves.10 Patent glazing to solid sides lead

finish.12

Flat roof perimeter to parapet03

EXTERNAL

INTERNAL SPACE

(HEATED)

Replacement  box gutter at
perimeter.05

Replacement

flat roofing.

Flat roof perimeter to wall with
heated space beyond04

EXTERNAL

INTERNAL SPACE

(HEATED)

Upstand brick wall at parapet (not heated

beyond)

Lead flashing replaced, generally in existing

locations and pointed with sealant.

Flat roofing vapour barriers and primer to

existing brickwork.

New timber deck.

Upstand brick wall at perimeter wall with

heated space behind.

Lead flashing replaced, generally in existing

locations and pointed with sealant.

Flat roofing vapour barriers and primer to

existing brickwork.

New timber deck.

Replacement flat

roofing.

Insulated upstand.

Replacement flat

roofing.

Upstand wall at parapet (not heated beyond)

New timber box gutter formwork to existing falls.

Insulation to side and base of box gutter.

Lead flashing replaced, generally in existing

locations and pointed with sealant.

Flat roofing vapour barriers and primer to

existing brickwork.

Patent glazing lantern break13 Patent glazing eaves for lantern.15

EXTERNAL

INTERNAL SPACE

(HEATED)

INTERNAL

(UN HEATED ROOF SPACE)

EXTERNAL

EXTERNAL

INTERNAL SPACE

(HEATED)

Replacement flat roof (complete).01

Replacement  roofing ridge slate
to patent glazing07Replacement  pitched slate roof06

Patent glazing to existing window
head.14

EXTERNAL

INTERNAL SPACE

(HEATED)

EXTERNAL

INTERNAL SPACE

(HEATED)

EXTERNAL

INTERNAL SPACE

(HEATED)

Upstand formed off new steel to support new

plant equipment over.

Timber deck

Timber firings to create fall (1:40 min)

Steelwork spanning from perimeter. Located

to suit support for new roof plant equipment.

Timber joists

Plasterboard ceiling on timber battens.

Existing ceiling construction retained.

Existing timber joists re used were possible.

Existing ceiling construction retained.

Existing timber joists re used were possible.

Existing ceiling construction retained.

Existing timber joists re used were possible.

Slate on timber battens.

Timber cross battens

Breather membrane between cross battens

Full cover insulation layer.

Insulation between existing rafters.

Existing timber joists re used were possible.

Replacement pitched slate roof.

Lead capping dressed to proprietary

ventilator(s) at head of slate and head of

glazing.

Timber deck on rigid insulation. Additional

timber structure to achieve height fixed back

to existing roof structure.

Proprietary metal ventilator former with

integral insect mesh.

Air and vapour control layer between and

over existing rafters.

2 piece aluminium ridge flashing.

Aluminium weather bar at head running

between glazing bars fixed to new timber

packer (secured back to existing timber).

Patent glazing system

Existing timber structure re used were

possible.

Patent glazing system

Patent glazing system

Aluminium weather bar at head running

between glazing bars fixed to new timber

packer (secured back to existing timber).

Aluminium weather bar at eaves running

between glazing bars fixed to new timber

packer (secured back to existing timber).

Lead flashing over plywood deck. Deck pitch

formed off new sprockets fixed to existing

timber structure and rafters.

Insulation to top of existing retained ceiling

and formwork.

New Ogee gutter fixed to existing wall.

Insulated eaves closure panel and cover

strip.

End cap to glazing bars.

Patent glazing system

New timber packers secured back to exiting

metal structure.

Aluminium weather bar at head running

between glazing bars fixed to new timber

packer (secured back to existing timber).

Patent glazing system

Patent glazing system Patent glazing system

New Ogee gutter fixed to existing wall.

Aluminium weather bar at eaves running

between glazing bars fixed to new timber

packer (secured back to existing timber).

Insulated eaves closure panel and cover

strip.

End cap to glazing bars.

Gutter bracket mechanically fixed to glazing

bars.

New Ogee gutter fixed to brackets.

Air and vapour control layer.

Plywood deck fixed back to existing timber
truss

Rigid insulation

Lead finish to side panels.

Aluminium weather bar at base running

between glazing bars fixed to new timber

packer (secured back to existing timber).

Aluminium angle glass edge protection strip.

Lead flashing dressed over glazing bars and
onto glass.

Additional timber fixed back to existing

timber structure to provide fixing at correct

height for glazing system.

Existing timber structure re used were

possible.

Existing timber structure re used were

possible.

New Ogee gutter fixed to existing timber

Additional timber fixed back to existing

timber structure to provide fixing at correct

position for glazing system.

Aluminium weather bar at base running

between glazing bars fixed to new timber

packer (secured back to existing timber).

Patent glazing system

Aluminium weather bar at eaves running

between glazing bars fixed to new timber

packer (secured back to existing timber).

Insulated eaves closure panel and cover

strip.

End cap to glazing bars.

Existing timber structure re used were

possible.

Additional timber fixed back to existing

timber structure to provide fixing at correct

position for glazing system.

Plywood deck fixed back to existing timber

truss with air and vapour control layer under

insulation.

Lead finish on rigid insulation.
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Proposed section details

NOTES:

1. This drawing has been based on the following survey

information prepared by others.

• Initial issue as per SOVA240903 MBS - received 17th January

2026.

• Updated sections as per SOVA240903 MBS REV A - received

26th February 2026.

2. Further detail has been added to embellish the surveyed

information this has been based on:

• Photographs taken from site visits from May 2024 onwards.

• Images of drone survey prepared by others October 2024.

• Opening up works carried out September to December 2025

3. As the above information is not fully intrusive and exhaustive

the Main Contractor needs to investigate and take

measurements prior to any ordering of building materials

dependant on this information.

Issued for planningPR00/20.03.26


